
BID NOTICE

Sealed proposals will be received by the Board of Supervisors of the TOWNSHIP OF WEST BRADFORD, 1385 Campus Drive, Downingtown, Chester County, Pennsylvania 19335 until **12:00 noon on Wednesday, April 4, 2018**, and will be opened on this same date at the Township Building at **1:00 P.M. for "In-place" Paving on various roadways.**

Bids may be delivered or mailed to the Administration Office at the above address.

Contract for materials, equipment and labor for "In-place" paving of roadways as listed in contract documents	APPROXIMATE QUANTITIES
9.5 mm Superpave Design Mix Wearing Course PG64-22, 0.3 to 3 million ESALS, SRI H, for leveling course and 1.5" overlay	4,210 tons
Full width surface milling 1.0" depth as directed	5,604 s.y.
Full width surface milling 2.0" depth as directed	28,445 s.y.
Paving fabric applied with performance grade asphalt	15,000 s.y.

The work in connection with this project constitutes a Public Works by a Public Body under the Pennsylvania Prevailing Wage Act. Bidders are advised that prevailing minimum wage rates, promulgated by the Pennsylvania Secretary of Labor, which must be paid to workmen employed on this project, are incorporated in the Contract Documents.

Proposals must be submitted upon the bid forms furnished by the Township and may be obtained at the Municipal Building or at www.westbradford.org. Bids must be submitted in a sealed envelope plainly marked **"In-place Paving Bid"** and *must include* on the outside of the envelope the *name, address and telephone number of the bidder*. All bids must be received by **12:00 Noon on Wednesday, April 4, 2018** and will be **opened at 1:00 P.M.** that same date in the Municipal Building for review. **A list of all bids received will be presented to the Board of Supervisors at their meeting on April 10, 2018 at 7:00 P.M. for consideration.**

The Township reserves the right, in its sole discretion, to reject any and all bids, for any reason. The Township reserves the right to waive any non-conformity with respect to any bid or any error with respect to the same.

THIS

PAGE

INTENTIONALLY

LEFT

BLANK



**PROPOSAL AND CONTRACT
(WHEN EXECUTED)**

INSTRUCTIONS ON PAGE 4

**THIS PROPOSAL INCLUDES
INSTRUCTIONS TO BIDDERS**

A. DEPOSIT OF PROPOSALS.

**All envelopes containing Bid proposals shall
be clearly marked "Bid Proposal for letting of
April 4, 2018
DATE**

WEST BRADFORD TOWNSHIP
MUNICIPALITY (NAME & TYPE)

JUSTIN YAICH
SECRETARY

**Sealed Proposals will be received on or before
12:00 noon on the above Letting Date.
TIME**

1385 CAMPUS DRIVE
DOWNINGTOWN, PA 19335
ADDRESS

**Bids will be opened and read at approximately
1:00 p.m., on the above Letting Date.
TIME**

PROPOSALS MUST BE MAILED OR OTHERWISE
DELIVERED TO THE ABOVE ADDRESS.

- 1 The contractor proposes to furnish and deliver all materials (including Form CS-4171, CERTIFICATE OF COMPLIANCE and/ or TR-465 DAILY BITUMINOUS MIXTURE CERTIFICATION) and to do and perform all work on the following project as more specifically set forth in the Schedule of Prices (Attachment), in accordance with drawings and specifications on file at _____ as well as the supplements and special requirements contained herein and/ or attached hereto and current PennDOT Specifications (Publication 408), except (a) bidders need not be prequalified by PennDOT (Sec.102.01), and (b) Volumetric testing of bituminous paving materials is not required (Sec. 409).
- 2 If designated as the successful bidder, the contractor will begin work on the date specified in the notice to proceed, or as otherwise provided in the special requirements, and will complete all work within **see attachment 1-A** calendar days.
- 3 Accompanying this proposal is a certified check or bid bond in the amount of 10% made payable to the municipality as a proposal guarantee which, it is understood, will be forfeited in case the contractor fails to comply with the requirements of the proposal.

B. PROPOSAL OF:

NAME / ADDRESS OF CONTRACTOR

CONTRACTORS CERTIFICATION

It is hereby certified as follows:

- 1 The only person interested in the proposal as principal (s) is (are):

- 2 None of the above persons are employees of the municipality.
- 3 This proposal is made without collusion with any other person, firm or corporation.
- 4 All plans and specifications referred to above and the site of the work have been examined by the contractor. The contractor understands that the quantities indicated herein are approximate and are subject to change as may be required; and that all work is payable on the basis of the unit price listed on the Schedule of Prices. (Attachment 1).

- 5 The contractor will comply with all requirements of the laws and implementing regulations of the Commonwealth of Pennsylvania and the United States relating to human relations, equal opportunity and non-discrimination in employment, and will pay to workmen employed in the performance of the contract the wages to which they may be entitled.
- 6 The contractor will provide the municipality with a performance bond, conditioned upon the faithful performance of the contract in accordance with the plans, specifications and conditions thereof, and a payment bond, conditioned on the prompt payment of all material furnished and labor supplied or performed in the prosecution of the work, in accordance with the Public Works Contractors' Bond Law of 1967; and an affidavit accepting the provisions of the Workmen's Compensation Act of 1915, as amended.

CONTRACTOR

BY: _____ DATE: _____
TITLE: _____

WITNESSED OR ATTESTED BY: _____ DATE: _____
TITLE: _____

TO BE EXECUTED ONLY IN THE EVENT THE ABOVE PROPOSAL IS ACCEPTED

ACCEPTED ON : _____
DATE


MUNICIPALITY

BY: _____
TITLE: _____


BY: _____
TITLE: _____

BY: _____
TITLE: _____

ATTESTED BY: _____
TITLE: _____



STREET NAME / ROAD #	BEGINNING	END	LENGTH	WIDTH	SQUARE YARDS	TONS 9.5 mm	Petromat Fabric S.Y.	Surface Milling 1" depth	Surface Milling 2" depth
ROMIG ROAD T-526	BRADFORD ELEMENTARY	ROUTE 322	5,500'	22'	13,445	1,620 includes leveling			13,445
S. BAILEY ROAD T-401	OAKWOOD RD.	WEST CHESTER	2,522'	20'	5,604	700 includes leveling		5,604	
STONEGATE DRIVE T-552	CIRCLE	STONEGATE	3,290	22'	8,078	970 includes leveling	8,078		8,078
OLD BARN CIRCLE T-553	STONEGATE	STONEGATE	591'	22'	1,445	200 includes leveling	1,445		1,445
STONEGATE DRIVE SPUR "A" T-554	STONEGATE	STONEGATE	307'	22'	750	100 includes leveling	750		750
INDIAN TRAIL DR. T-555	STONEGATE	CUL-DE-SAC	1,150	22'	2,852	380 Includes leveling	2,852		2,852
STONEGATE DRIVE SPUR "B" T-556	STONEGATE	STONEGATE	231'	22'	565	80 includes leveling	565		565
STEEPLE CHASE DR. T-496	FOX TRAIL	STONEGATE	536'	22'	1,310	160 includes leveling	1,310		1,310
			TOTALS:		34,049	4,210	15,000	5,604	28,445



Disposal locations for millings 1. Sawmill Road (Fox Trail to Old Shadydale Road) 2. Waltz Road (Sugars Bridge Rd. to Telegraph Road) 3. Township Compost Site 2020 W. Strasburg Road. (not on map)

**BUREAU OF LABOR LAW COMPLIANCE
PREVAILING WAGES PROJECT RATES**

Project Name:	West Bradford Township Annual Street Resurfacing Project
Awarding Agency:	Justin Yaich, Township Manager
Contract Award Date:	4/10/2018
Serial Number:	18-01713
Project Classification:	Highway
Determination Date:	3/8/2018
Assigned Field Office:	Philadelphia
Field Office Phone Number:	(215)560-1858
Toll Free Phone Number:	
Project County:	Chester County

**BUREAU OF LABOR LAW COMPLIANCE
PREVAILING WAGES PROJECT RATES**

Project: 18-01713 - Building	Effective Date	Expiration Date	Hourly Rate	Fringe Benefits	Total
Asbestos & Insulation Workers	5/29/2017		\$47.30	\$34.85	\$82.15
Boilermakers	1/1/2016		\$42.26	\$33.36	\$75.62
Boilermakers	3/1/2018		\$45.89	\$33.73	\$79.62
Bricklayer	5/1/2017		\$40.98	\$26.78	\$67.76
Bricklayer	5/1/2018		\$43.73	\$26.78	\$70.51
Bricklayer	5/1/2019		\$46.48	\$26.78	\$73.26
Carpenter - Chief of Party (Surveying & Layout)	5/1/2017		\$45.25	\$27.59	\$72.84
Carpenter - Instrument Person (Surveying & Layout)	5/1/2017		\$39.35	\$27.59	\$66.94
Carpenter - Rodman (Surveying & Layout)	5/1/2017		\$19.68	\$19.64	\$39.32
Carpenters	5/1/2017		\$39.35	\$27.59	\$66.94
Cement Masons	5/1/2017		\$36.45	\$31.76	\$68.21
DockBuilder/Pile Drivers Divers(Building, Heavy & Highway)	5/1/2018		\$53.64	\$33.22	\$86.86
DockBuilder/Pile Drivers Divers(Building, Heavy & Highway)	11/1/2017		\$52.14	\$33.22	\$85.36
Dockbuilder/Piledriver (Building, Heavy, Highway)	5/1/2018		\$44.70	\$33.22	\$77.92
Dockbuilder/Piledriver (Building, Heavy, Highway)	11/1/2017		\$43.45	\$33.22	\$76.67
Drywall Finisher	5/1/2017		\$37.11	\$26.75	\$63.86
Electricians	5/29/2017		\$43.16	\$28.46	\$71.62
Electricians	1/30/2017		\$43.17	\$26.11	\$69.28
Electricians	6/3/2019		\$45.33	\$30.31	\$75.64
Electricians	6/4/2018		\$44.07	\$29.56	\$73.63
Elevator Constructor	1/1/2018		\$55.76	\$33.05	\$88.81
Elevator Tender (Use Elevator Apprentice or Constructor)	1/1/2006		\$0.00	\$0.00	\$0.00
Floor Layer	5/1/2017		\$42.51	\$27.91	\$70.42
Glazier	5/1/2017		\$41.30	\$30.80	\$72.10
Iron Workers	7/1/2017		\$47.30	\$32.91	\$80.21
Iron Workers - Reinforcing Steel Mesh - Rebar	7/1/2017		\$42.56	\$29.30	\$71.86
Iron Workers (Riggers)	7/1/2017		\$39.83	\$27.92	\$67.75
Laborers (Class 01 - See notes)	5/1/2017		\$28.65	\$24.95	\$53.60
Laborers (Class 02 - See notes)	5/1/2017		\$30.85	\$25.65	\$56.50
Laborers (Class 03 - See notes)	5/1/2017		\$28.92	\$25.18	\$54.10
Laborers (Class 04 - See notes)	5/1/2015		\$26.97	\$24.85	\$51.82
Laborers (Class 05 - See notes)	5/1/2017		\$28.65	\$24.95	\$53.60
Landscape Laborer	5/1/2017		\$22.71	\$23.08	\$45.79
Marble Finisher	5/1/2018		\$37.55	\$24.17	\$61.72
Marble Finisher	5/1/2019		\$39.75	\$24.17	\$63.92
Marble Finisher	5/1/2017		\$35.55	\$24.17	\$59.72
Marble Mason	5/1/2018		\$43.11	\$26.99	\$70.10
Marble Mason	5/1/2017		\$40.36	\$26.99	\$67.35
Marble Mason	5/1/2019		\$45.86	\$26.99	\$72.85
Millwright	7/1/2017		\$41.35	\$32.24	\$73.59
Operators (Building, Class 01 - See Notes)	5/1/2019		\$47.95	\$29.06	\$77.01
Operators (Building, Class 01 - See Notes)	5/1/2017		\$44.87	\$28.14	\$73.01

**BUREAU OF LABOR LAW COMPLIANCE
PREVAILING WAGES PROJECT RATES**

Project: 18-01713 - Building	Effective Date	Expiration Date	Hourly Rate	Fringe Benefits	Total
Operators (Building, Class 01 - See Notes)	5/1/2021		\$51.04	\$29.97	\$81.01
Operators (Building, Class 01 - See Notes)	5/1/2017		\$44.87	\$28.14	\$73.01
Operators (Building, Class 01 - See Notes)	5/1/2018		\$46.41	\$28.60	\$75.01
Operators (Building, Class 01 - See Notes)	5/1/2020		\$49.50	\$29.51	\$79.01
Operators (Building, Class 01A - See Notes)	5/1/2018		\$49.41	\$29.49	\$78.90
Operators (Building, Class 01A - See Notes)	5/1/2020		\$52.50	\$30.40	\$82.90
Operators (Building, Class 01A - See Notes)	5/1/2017		\$47.86	\$29.03	\$76.89
Operators (Building, Class 01A - See Notes)	5/1/2021		\$54.05	\$30.85	\$84.90
Operators (Building, Class 01A - See Notes)	5/1/2019		\$50.96	\$29.94	\$80.90
Operators (Building, Class 02 - See Notes)	5/1/2017		\$44.62	\$28.07	\$72.69
Operators (Building, Class 02 - See Notes)	5/1/2020		\$49.25	\$29.44	\$78.69
Operators (Building, Class 02 - See Notes)	5/1/2018		\$46.16	\$28.53	\$74.69
Operators (Building, Class 02 - See Notes)	5/1/2019		\$47.70	\$28.99	\$76.69
Operators (Building, Class 02 - See Notes)	5/1/2021		\$50.80	\$29.89	\$80.69
Operators (Building, Class 02A - See Notes)	5/1/2020		\$52.26	\$30.31	\$82.57
Operators (Building, Class 02A - See Notes)	5/1/2017		\$47.61	\$28.97	\$76.58
Operators (Building, Class 02A - See Notes)	5/1/2018		\$49.16	\$29.42	\$78.58
Operators (Building, Class 02A - See Notes)	5/1/2019		\$50.71	\$29.87	\$80.58
Operators (Building, Class 02A - See Notes)	5/1/2021		\$53.81	\$30.77	\$84.58
Operators (Building, Class 03 - See Notes)	5/1/2020		\$45.17	\$28.24	\$73.41
Operators (Building, Class 03 - See Notes)	5/1/2019		\$43.62	\$27.78	\$71.40
Operators (Building, Class 03 - See Notes)	5/1/2021		\$46.71	\$28.69	\$75.40
Operators (Building, Class 03 - See Notes)	5/1/2018		\$42.07	\$27.33	\$69.40
Operators (Building, Class 03 - See Notes)	5/1/2017		\$40.53	\$26.87	\$67.40
Operators (Building, Class 04 - See Notes)	5/1/2017		\$40.24	\$26.78	\$67.02
Operators (Building, Class 04 - See Notes)	5/1/2018		\$41.78	\$27.22	\$69.00
Operators (Building, Class 04 - See Notes)	5/1/2020		\$44.86	\$28.14	\$73.00
Operators (Building, Class 04 - See Notes)	5/1/2021		\$46.41	\$28.60	\$75.01
Operators (Building, Class 04 - See Notes)	5/1/2019		\$43.32	\$27.69	\$71.01
Operators (Building, Class 05 - See Notes)	5/1/2017		\$38.51	\$26.27	\$64.78
Operators (Building, Class 05 - See Notes)	5/1/2018		\$40.05	\$26.73	\$66.78
Operators (Building, Class 05 - See Notes)	5/1/2019		\$41.60	\$27.18	\$68.78
Operators (Building, Class 05 - See Notes)	5/1/2020		\$43.14	\$27.64	\$70.78
Operators (Building, Class 05 - See Notes)	5/1/2021		\$44.69	\$28.10	\$72.79
Operators (Building, Class 06 - See Notes)	5/1/2017		\$37.52	\$25.98	\$63.50
Operators (Building, Class 06 - See Notes)	5/1/2018		\$39.07	\$26.43	\$65.50
Operators (Building, Class 06 - See Notes)	5/1/2019		\$40.61	\$26.89	\$67.50
Operators (Building, Class 06 - See Notes)	5/1/2020		\$42.16	\$27.35	\$69.51
Operators (Building, Class 06 - See Notes)	5/1/2021		\$43.70	\$27.80	\$71.50
Operators (Building, Class 07A- See Notes)	5/1/2018		\$55.99	\$33.02	\$89.01
Operators (Building, Class 07A- See Notes)	5/1/2019		\$57.84	\$33.57	\$91.41
Operators (Building, Class 07A- See Notes)	5/1/2020		\$59.70	\$34.10	\$93.80
Operators (Building, Class 07A- See Notes)	5/1/2021		\$61.55	\$34.65	\$96.20
Operators (Building, Class 07A- See Notes)	5/1/2017		\$54.14	\$32.47	\$86.61

**BUREAU OF LABOR LAW COMPLIANCE
PREVAILING WAGES PROJECT RATES**

Project: 18-01713 - Building	Effective Date	Expiration Date	Hourly Rate	Fringe Benefits	Total
Operators (Building, Class 07B- See Notes)	5/1/2017		\$53.84	\$32.40	\$86.24
Operators (Building, Class 07B- See Notes)	5/1/2018		\$55.70	\$32.92	\$88.62
Operators (Building, Class 07B- See Notes)	5/1/2019		\$57.55	\$33.47	\$91.02
Operators (Building, Class 07B- See Notes)	5/1/2020		\$59.40	\$34.03	\$93.43
Operators (Building, Class 07B- See Notes)	5/1/2021		\$61.26	\$34.58	\$95.84
Painters Class 1 (see notes)	2/1/2018		\$43.18	\$27.23	\$70.41
Painters Class 1 (see notes)	5/1/2017		\$37.82	\$26.46	\$64.28
Painters Class 2 (see notes)	2/1/2018		\$54.14	\$27.27	\$81.41
Painters Class 2 (see notes)	2/1/2017		\$53.67	\$26.09	\$79.76
Painters Class 3 (see notes)	5/1/2017		\$38.20	\$26.46	\$64.66
Plasterers	5/1/2017		\$37.42	\$28.83	\$66.25
Plumbers	5/1/2017		\$51.42	\$32.57	\$83.99
Pointers, Caulkers, Cleaners	5/1/2018		\$45.01	\$25.69	\$70.70
Pointers, Caulkers, Cleaners	5/1/2017		\$42.26	\$25.69	\$67.95
Pointers, Caulkers, Cleaners	5/1/2019		\$47.76	\$25.69	\$73.45
Roofers (Composition)	5/1/2017		\$36.15	\$30.22	\$66.37
Roofers (Shingle)	5/1/2016		\$25.70	\$19.17	\$44.87
Roofers (Slate & Tile)	5/1/2016		\$28.70	\$19.17	\$47.87
Sheet Metal Workers	5/1/2017		\$46.42	\$39.51	\$85.93
Sign Makers and Hangars	5/20/2011		\$23.70	\$17.69	\$41.39
Sprinklerfitters	4/1/2018		\$38.80	\$22.74	\$61.54
Sprinklerfitters	4/1/2017		\$37.40	\$21.74	\$59.14
Steamfitters	5/1/2017		\$54.64	\$32.84	\$87.48
Stone Masons	5/1/2018		\$43.11	\$26.99	\$70.10
Stone Masons	5/1/2017		\$40.36	\$26.99	\$67.35
Stone Masons	5/1/2019		\$45.86	\$26.99	\$72.85
Terrazzo Finisher	5/1/2018		\$41.31	\$22.73	\$64.04
Terrazzo Finisher	5/1/2019		\$43.61	\$22.73	\$66.34
Terrazzo Finisher	5/1/2017		\$39.06	\$22.73	\$61.79
Terrazzo Grinder	5/1/2016		\$37.33	\$22.73	\$60.06
Terrazzo Grinder	5/1/2017		\$39.33	\$22.73	\$62.06
Terrazzo Grinder	5/1/2018		\$41.58	\$22.73	\$64.31
Terrazzo Grinder	5/1/2019		\$43.88	\$22.73	\$66.61
Terrazzo Mechanics	5/1/2018		\$46.46	\$24.81	\$71.27
Terrazzo Mechanics	5/1/2019		\$49.21	\$24.81	\$74.02
Terrazzo Mechanics	5/1/2017		\$43.71	\$24.81	\$68.52
Tile Finisher	5/1/2018		\$37.55	\$24.17	\$61.72
Tile Finisher	5/1/2017		\$35.55	\$24.17	\$59.72
Tile Finisher	5/1/2019		\$39.75	\$24.17	\$63.92
Tile Setter	5/1/2017		\$43.71	\$24.81	\$68.52
Tile Setter	5/1/2016		\$41.21	\$24.81	\$66.02
Tile Setter	5/1/2018		\$46.46	\$24.81	\$71.27
Tile Setter	5/1/2019		\$49.21	\$24.81	\$74.02
Truckdriver class 1(see notes)	5/1/2018		\$31.93	\$17.96	\$49.89

**BUREAU OF LABOR LAW COMPLIANCE
PREVAILING WAGES PROJECT RATES**

Project: 18-01713 - Building	Effective Date	Expiration Date	Hourly Rate	Fringe Benefits	Total
Truckdriver class 1(see notes)	5/1/2017		\$30.46	\$17.96	\$48.42
Truckdriver class 1(see notes)	5/1/2021		\$36.48	\$17.96	\$54.44
Truckdriver class 1(see notes)	5/1/2019		\$33.43	\$17.96	\$51.39
Truckdriver class 1(see notes)	5/1/2020		\$34.93	\$17.96	\$52.89
Truckdriver class 2 (see notes)	5/1/2018		\$32.03	\$17.96	\$49.99
Truckdriver class 2 (see notes)	5/1/2017		\$30.56	\$17.96	\$48.52
Truckdriver class 2 (see notes)	5/1/2019		\$33.53	\$17.96	\$51.49
Truckdriver class 2 (see notes)	5/1/2020		\$35.03	\$17.96	\$52.99
Truckdriver class 2 (see notes)	5/1/2021		\$36.58	\$17.96	\$54.54
Truckdriver class 3 (see notes)	5/1/2017		\$30.81	\$17.96	\$48.77
Truckdriver class 3 (see notes)	5/1/2018		\$32.28	\$17.96	\$50.24
Truckdriver class 3 (see notes)	5/1/2019		\$33.78	\$17.96	\$51.74
Truckdriver class 3 (see notes)	5/1/2020		\$35.28	\$17.96	\$53.24
Truckdriver class 3 (see notes)	5/1/2021		\$36.83	\$17.96	\$54.79

**BUREAU OF LABOR LAW COMPLIANCE
PREVAILING WAGES PROJECT RATES**

Project: 18-01713 - Heavy/Highway	Effective Date	Expiration Date	Hourly Rate	Fringe Benefits	Total
Carpenter - Chief of Party (Surveying & Layout)	5/1/2017		\$51.42	\$27.39	\$78.81
Carpenter - Chief of Party (Surveying & Layout)	5/1/2018		\$53.54	\$27.39	\$80.93
Carpenter - Chief of Party (Surveying & Layout)	5/1/2019		\$55.72	\$27.39	\$83.11
Carpenter - Chief of Party (Surveying & Layout)	5/1/2020		\$57.97	\$27.39	\$85.36
Carpenter - Chief of Party (Surveying & Layout)	5/1/2021		\$60.27	\$27.39	\$87.66
Carpenter - Instrument Person (Surveying & Layout)	5/1/2021		\$52.41	\$27.39	\$79.80
Carpenter - Instrument Person (Surveying & Layout)	5/1/2020		\$50.41	\$27.39	\$77.80
Carpenter - Instrument Person (Surveying & Layout)	5/1/2017		\$44.71	\$27.39	\$72.10
Carpenter - Instrument Person (Surveying & Layout)	5/1/2019		\$48.46	\$27.39	\$75.85
Carpenter - Instrument Person (Surveying & Layout)	5/1/2018		\$46.56	\$27.39	\$73.95
Carpenter - Rodman (Surveying & Layout)	5/1/2017		\$35.77	\$21.19	\$56.96
Carpenter - Rodman (Surveying & Layout)	5/1/2018		\$37.25	\$21.19	\$58.44
Carpenter - Rodman (Surveying & Layout)	5/1/2019		\$38.77	\$21.19	\$59.96
Carpenter - Rodman (Surveying & Layout)	5/1/2020		\$40.33	\$21.19	\$61.52
Carpenter - Rodman (Surveying & Layout)	5/1/2021		\$41.93	\$21.19	\$63.12
Carpenters	5/1/2017		\$44.71	\$27.39	\$72.10
Carpenters	5/1/2019		\$48.46	\$27.39	\$75.85
Carpenters	5/1/2018		\$46.56	\$27.39	\$73.95
Carpenters	5/1/2021		\$52.41	\$27.39	\$79.80
Carpenters	5/1/2020		\$50.41	\$27.39	\$77.80
Cement Masons	5/1/2018		\$36.15	\$31.51	\$67.66
Cement Masons	5/1/2017		\$34.45	\$31.51	\$65.96
Cement Masons	5/1/2021		\$41.55	\$31.51	\$73.06
Cement Masons	5/1/2019		\$37.90	\$31.51	\$69.41
Cement Masons	5/1/2020		\$39.70	\$31.51	\$71.21
Electric Lineman	5/27/2019		\$54.66	\$28.56	\$83.22
Electric Lineman	5/29/2017		\$52.60	\$26.37	\$78.97
Electric Lineman	5/28/2018		\$53.64	\$27.45	\$81.09
Iron Workers	7/1/2017		\$47.30	\$32.91	\$80.21
Iron Workers (Bridge, Structural Steel, Ornamental, Precast, Reinforcing)	1/1/2017		\$46.20	\$31.26	\$77.46
Laborers (Class 01 - See notes)	5/1/2018		\$31.25	\$25.65	\$56.90
Laborers (Class 01 - See notes)	5/1/2017		\$29.75	\$25.65	\$55.40
Laborers (Class 01 - See notes)	5/1/2019		\$32.80	\$25.65	\$58.45
Laborers (Class 01 - See notes)	5/1/2020		\$34.45	\$25.65	\$60.10
Laborers (Class 01 - See notes)	5/1/2021		\$36.20	\$25.65	\$61.85
Laborers (Class 02 - See notes)	5/1/2019		\$33.00	\$25.65	\$58.65
Laborers (Class 02 - See notes)	5/1/2017		\$29.95	\$25.65	\$55.60
Laborers (Class 02 - See notes)	5/1/2018		\$31.45	\$25.65	\$57.10
Laborers (Class 02 - See notes)	5/1/2020		\$34.65	\$25.65	\$60.30
Laborers (Class 02 - See notes)	5/1/2021		\$36.40	\$25.65	\$62.05
Laborers (Class 03 - See notes)	5/1/2017		\$29.95	\$25.65	\$55.60
Laborers (Class 03 - See notes)	5/1/2019		\$33.00	\$25.65	\$58.65
Laborers (Class 03 - See notes)	5/1/2020		\$34.65	\$25.65	\$60.30
Laborers (Class 03 - See notes)	5/1/2021		\$36.40	\$25.65	\$62.05

BUREAU OF LABOR LAW COMPLIANCE PREVAILING WAGES PROJECT RATES

Project: 18-01713 - Heavy/Highway	Effective Date	Expiration Date	Hourly Rate	Fringe Benefits	Total
Laborers (Class 03 - See notes)	5/1/2018		\$31.45	\$25.65	\$57.10
Laborers (Class 04 - See notes)	5/1/2017		\$24.55	\$25.65	\$50.20
Laborers (Class 04 - See notes)	5/1/2019		\$27.60	\$25.65	\$53.25
Laborers (Class 04 - See notes)	5/1/2020		\$29.25	\$25.65	\$54.90
Laborers (Class 04 - See notes)	5/1/2021		\$31.00	\$25.65	\$56.65
Laborers (Class 04 - See notes)	5/1/2018		\$26.05	\$25.65	\$51.70
Laborers (Class 05 - See notes)	5/1/2018		\$32.10	\$25.65	\$57.75
Laborers (Class 05 - See notes)	5/1/2019		\$33.65	\$25.65	\$59.30
Laborers (Class 05 - See notes)	5/1/2017		\$30.60	\$25.65	\$56.25
Laborers (Class 05 - See notes)	5/1/2020		\$35.30	\$25.65	\$60.95
Laborers (Class 05 - See notes)	5/1/2021		\$37.05	\$25.65	\$62.70
Laborers (Class 06 - See notes)	5/1/2018		\$32.15	\$25.65	\$57.80
Laborers (Class 06 - See notes)	5/1/2019		\$33.70	\$25.65	\$59.35
Laborers (Class 06 - See notes)	5/1/2021		\$37.10	\$25.65	\$62.75
Laborers (Class 06 - See notes)	5/1/2017		\$30.65	\$25.65	\$56.30
Laborers (Class 06 - See notes)	5/1/2020		\$35.35	\$25.65	\$61.00
Laborers (Class 07 - See notes)	5/1/2021		\$36.95	\$25.65	\$62.60
Laborers (Class 07 - See notes)	5/1/2020		\$35.20	\$25.65	\$60.85
Laborers (Class 07 - See notes)	5/1/2018		\$32.00	\$25.65	\$57.65
Laborers (Class 07 - See notes)	5/1/2019		\$33.55	\$25.65	\$59.20
Laborers (Class 07 - See notes)	5/1/2017		\$30.50	\$25.65	\$56.15
Laborers (Class 08 - See notes)	5/1/2017		\$30.25	\$25.65	\$55.90
Laborers (Class 08 - See notes)	5/1/2018		\$31.75	\$25.65	\$57.40
Laborers (Class 08 - See notes)	5/1/2019		\$33.30	\$25.65	\$58.95
Laborers (Class 08 - See notes)	5/1/2020		\$34.95	\$25.65	\$60.60
Laborers (Class 08 - See notes)	5/1/2021		\$36.70	\$25.65	\$62.35
Laborers (Class 09 - See notes)	5/1/2021		\$36.55	\$25.65	\$62.20
Laborers (Class 09 - See notes)	5/1/2020		\$34.80	\$25.65	\$60.45
Laborers (Class 09 - See notes)	5/1/2019		\$33.15	\$25.65	\$58.80
Laborers (Class 09 - See notes)	5/1/2018		\$31.60	\$25.65	\$57.25
Laborers (Class 09 - See notes)	5/1/2017		\$30.10	\$25.65	\$55.75
Laborers (Class 10- See notes)	5/1/2020		\$34.95	\$25.65	\$60.60
Laborers (Class 10- See notes)	5/1/2021		\$36.70	\$25.65	\$62.35
Laborers (Class 10- See notes)	5/1/2018		\$31.75	\$25.65	\$57.40
Laborers (Class 10- See notes)	5/1/2017		\$30.25	\$25.65	\$55.90
Laborers (Class 10- See notes)	5/1/2018		\$33.30	\$25.65	\$58.95
Laborers (Class 11 -See Notes)	5/1/2020		\$34.75	\$25.65	\$60.40
Laborers (Class 11 -See Notes)	5/1/2019		\$33.10	\$25.65	\$58.75
Laborers (Class 11 -See Notes)	5/1/2021		\$36.50	\$25.65	\$62.15
Laborers (Class 11 -See Notes)	5/1/2018		\$31.55	\$25.65	\$57.20
Laborers (Class 11 -See Notes)	5/1/2017		\$30.15	\$25.65	\$55.80
Laborers (Class 12 -See Notes)	5/1/2017		\$30.95	\$25.65	\$56.60
Laborers (Class 12 -See Notes)	5/1/2018		\$32.45	\$25.65	\$58.10
Laborers (Class 12 -See Notes)	5/1/2019		\$34.00	\$25.65	\$59.65

**BUREAU OF LABOR LAW COMPLIANCE
PREVAILING WAGES PROJECT RATES**

Project: 18-01713 - Heavy/Highway	Effective Date	Expiration Date	Hourly Rate	Fringe Benefits	Total
Laborers (Class 12 -See Notes)	5/1/2020		\$35.65	\$25.65	\$61.30
Laborers (Class 12 -See Notes)	5/1/2021		\$37.40	\$25.65	\$63.05
Laborers (Class 13 -See Notes)	5/1/2017		\$33.88	\$25.65	\$59.53
Laborers (Class 13 -See Notes)	5/1/2018		\$35.38	\$25.65	\$61.03
Laborers (Class 13 -See Notes)	5/1/2019		\$36.93	\$25.65	\$62.58
Laborers (Class 13 -See Notes)	5/1/2020		\$38.58	\$25.65	\$64.23
Laborers (Class 13 -See Notes)	5/1/2021		\$40.33	\$25.65	\$65.98
Laborers (Class 14 -See Notes)	5/1/2017		\$30.00	\$25.65	\$55.65
Laborers (Class 14 -See Notes)	5/1/2018		\$31.50	\$25.65	\$57.15
Laborers (Class 14 -See Notes)	5/1/2019		\$33.05	\$25.65	\$58.70
Laborers (Class 14 -See Notes)	5/1/2020		\$34.70	\$25.65	\$60.35
Laborers (Class 14 -See Notes)	5/1/2021		\$36.45	\$25.65	\$62.10
Laborers Utility (PGW ONLY)	5/1/2017		\$30.55	\$17.58	\$48.13
Laborers Utility (PGW ONLY) (Flagperson)	5/1/2017		\$23.52	\$17.58	\$41.10
Landscape Laborer	5/1/2016		\$21.19	\$22.65	\$43.84
Landscape Laborer	5/1/2015		\$20.29	\$22.30	\$42.59
Operators Class 01 - See Notes (Building, Heavy, Highway)	5/1/2017		\$44.87	\$28.14	\$73.01
Operators Class 01 - See Notes (Building, Heavy, Highway)	5/1/2018		\$46.41	\$28.60	\$75.01
Operators Class 01 - See Notes (Building, Heavy, Highway)	5/1/2020		\$49.50	\$29.51	\$79.01
Operators Class 01 - See Notes (Building, Heavy, Highway)	5/1/2021		\$51.04	\$29.97	\$81.01
Operators Class 01 - See Notes (Building, Heavy, Highway)	5/1/2019		\$47.95	\$29.06	\$77.01
Operators Class 01a - See Notes (Building, Heavy, Highway)	5/1/2021		\$54.05	\$30.85	\$84.90
Operators Class 01a - See Notes (Building, Heavy, Highway)	5/1/2018		\$49.41	\$29.49	\$78.90
Operators Class 01a - See Notes (Building, Heavy, Highway)	5/1/2017		\$47.86	\$29.03	\$76.89
Operators Class 01a - See Notes (Building, Heavy, Highway)	5/1/2019		\$50.96	\$29.94	\$80.90
Operators Class 01a - See Notes (Building, Heavy, Highway)	5/1/2020		\$52.50	\$30.40	\$82.90
Operators Class 02 - See Notes (Building, Heavy, Highway)	5/1/2018		\$46.16	\$28.53	\$74.69
Operators Class 02 - See Notes (Building, Heavy, Highway)	5/1/2019		\$47.70	\$28.99	\$76.69
Operators Class 02 - See Notes (Building, Heavy, Highway)	5/1/2017		\$44.62	\$28.07	\$72.69
Operators Class 02 - See Notes (Building, Heavy, Highway)	5/1/2021		\$50.80	\$29.89	\$80.69
Operators Class 02 - See Notes (Building, Heavy, Highway)	5/1/2020		\$49.25	\$29.44	\$78.69
Operators Class 02a - See Notes (Building, Heavy, Highway)	5/1/2018		\$49.16	\$29.42	\$78.58
Operators Class 02a - See Notes (Building, Heavy, Highway)	5/1/2020		\$52.26	\$30.31	\$82.57

BUREAU OF LABOR LAW COMPLIANCE PREVAILING WAGES PROJECT RATES

Project: 18-01713 - Heavy/Highway	Effective Date	Expiration Date	Hourly Rate	Fringe Benefits	Total
Operators Class 02a - See Notes (Building, Heavy, Highway)	5/1/2021		\$53.81	\$30.77	\$84.58
Operators Class 02a - See Notes (Building, Heavy, Highway)	5/1/2017		\$47.61	\$28.97	\$76.58
Operators Class 03 - See Notes (Building, Heavy, Highway)	5/1/2018		\$42.07	\$27.33	\$69.40
Operators Class 03 - See Notes (Building, Heavy, Highway)	5/1/2019		\$43.62	\$27.78	\$71.40
Operators Class 03 - See Notes (Building, Heavy, Highway)	5/1/2021		\$46.71	\$28.69	\$75.40
Operators Class 03 - See Notes (Building, Heavy, Highway)	5/1/2020		\$45.17	\$28.24	\$73.41
Operators Class 03 - See Notes (Building, Heavy, Highway)	5/1/2017		\$40.53	\$26.87	\$67.40
Operators Class 04 - See Notes (Building, Heavy, Highway)	5/1/2019		\$43.32	\$27.69	\$71.01
Operators Class 04 - See Notes (Building, Heavy, Highway)	5/1/2018		\$41.78	\$27.22	\$69.00
Operators Class 04 - See Notes (Building, Heavy, Highway)	5/1/2021		\$46.41	\$28.60	\$75.01
Operators Class 04 - See Notes (Building, Heavy, Highway)	5/1/2017		\$40.24	\$26.78	\$67.02
Operators Class 04 - See Notes (Building, Heavy, Highway)	5/1/2020		\$44.86	\$28.14	\$73.00
Operators Class 05 - See Notes (Building, Heavy, Highway)	5/1/2017		\$38.51	\$26.27	\$64.78
Operators Class 05 - See Notes (Building, Heavy, Highway)	5/1/2020		\$43.14	\$27.64	\$70.78
Operators Class 05 - See Notes (Building, Heavy, Highway)	5/1/2018		\$40.05	\$26.73	\$66.78
Operators Class 05 - See Notes (Building, Heavy, Highway)	5/1/2019		\$41.60	\$27.18	\$68.78
Operators Class 05 - See Notes (Building, Heavy, Highway)	5/1/2021		\$44.69	\$28.10	\$72.79
Operators Class 06 - See Notes (Building, Heavy, Highway)	5/1/2018		\$39.07	\$26.43	\$65.50
Operators Class 06 - See Notes (Building, Heavy, Highway)	5/1/2019		\$40.61	\$26.89	\$67.50
Operators Class 06 - See Notes (Building, Heavy, Highway)	5/1/2020		\$42.16	\$27.35	\$69.51
Operators Class 06 - See Notes (Building, Heavy, Highway)	5/1/2021		\$43.70	\$27.80	\$71.50
Operators Class 06 - See Notes (Building, Heavy, Highway)	5/1/2017		\$37.52	\$25.98	\$63.50
Operators Class 07 (A) - See Notes (Building, Heavy, Highway)	5/1/2017		\$54.14	\$32.47	\$86.61
Operators Class 07 (A) - See Notes (Building, Heavy, Highway)	5/1/2019		\$57.84	\$33.57	\$91.41
Operators Class 07 (A) - See Notes (Building, Heavy, Highway)	5/1/2020		\$59.70	\$34.10	\$93.80
Operators Class 07 (A) - See Notes (Building, Heavy, Highway)	5/1/2021		\$61.55	\$34.65	\$96.20
Operators Class 07 (A) - See Notes (Building, Heavy, Highway)	5/1/2018		\$55.99	\$33.02	\$89.01

**BUREAU OF LABOR LAW COMPLIANCE
PREVAILING WAGES PROJECT RATES**

Project: 18-01713 - Heavy/Highway	Effective Date	Expiration Date	Hourly Rate	Fringe Benefits	Total
Operators Class 07 (B) - See Notes (Building, Heavy, Highway)	5/1/2018		\$55.70	\$32.92	\$88.62
Operators Class 07 (B) - See Notes (Building, Heavy, Highway)	5/1/2017		\$53.84	\$32.40	\$86.24
Operators Class 07 (B) - See Notes (Building, Heavy, Highway)	5/1/2020		\$59.40	\$34.03	\$93.43
Operators Class 07 (B) - See Notes (Building, Heavy, Highway)	5/1/2021		\$61.28	\$34.58	\$95.86
Operators Class 07 (B) - See Notes (Building, Heavy, Highway)	5/1/2019		\$57.55	\$33.47	\$91.02
Painters (Bridges, Stacks, Towers)	2/1/2017		\$53.67	\$26.09	\$79.76
Painters (Bridges, Stacks, Towers)	2/1/2018		\$54.14	\$27.27	\$81.41
Steamfitters (Heavy and Highway - Gas Distribution)	5/1/2017		\$51.91	\$32.53	\$84.44
Truckdriver class 1(see notes)	5/1/2021		\$36.33	\$17.96	\$54.29
Truckdriver class 1(see notes)	5/1/2020		\$34.78	\$17.96	\$52.74
Truckdriver class 1(see notes)	5/1/2018		\$31.78	\$17.96	\$49.74
Truckdriver class 1(see notes)	5/1/2019		\$33.28	\$17.96	\$51.24
Truckdriver class 1(see notes)	5/1/2017		\$30.31	\$17.96	\$48.27
Truckdriver class 2 (see notes)	5/1/2021		\$36.43	\$17.96	\$54.39
Truckdriver class 2 (see notes)	5/1/2018		\$31.88	\$17.96	\$49.84
Truckdriver class 2 (see notes)	5/1/2020		\$34.88	\$17.96	\$52.84
Truckdriver class 2 (see notes)	5/1/2017		\$30.41	\$17.96	\$48.37
Truckdriver class 2 (see notes)	5/1/2019		\$33.38	\$17.96	\$51.34
Truckdriver class 3 (see notes)	5/1/2018		\$32.13	\$17.96	\$50.09
Truckdriver class 3 (see notes)	5/1/2019		\$33.63	\$17.96	\$51.59
Truckdriver class 3 (see notes)	5/1/2017		\$30.66	\$17.96	\$48.62
Truckdriver class 3 (see notes)	5/1/2021		\$36.68	\$17.96	\$54.64
Truckdriver class 3 (see notes)	5/1/2020		\$35.13	\$17.96	\$53.09

**SPECIAL PROVISIONS TO CONTRACT MS-944 (Attachment 1-A)
CONTAINS IMPORTANT INFORMATION FOR THE CONTRACTOR**

**The Prime Contractor and subcontractors must comply with all of the following provisions
that are marked with an "X".**

- X Traffic Control and Safety Devices to be provided by the Contractor.
- X (Maintenance and Protection of Traffic to comply with current MUTCD, Publication 212 and Publication 213.)
- X Delivery tickets for all materials.
- X CS-4171 Certificate of Compliance and/ or TR-465 Daily Bituminous Mixture Certification required for all materials.
- X Notify the Municipality five working days prior to start of project.
- X Work to be completed on or before 9/7/2018 . After 9/28/2018 Liquidated damages apply at
- X the rate of \$ 250.00 per calendar day.
- X Roadway to be power broomed by (contractor ☒ municipality ☐)prior to start of project.
- X Excess material to be removed by (contractor ☒ municipality ☐ .)
- X Municipality to inspect project.
- X Need Bill of Lading for each shipment of bituminous material per Section 702.1(c) of Specifications 408.
- X Tack Coat required per Section 460, or 409 for superpave, of Specifications 408 and is incidental to paving item unless noted otherwise.
Prime Coat required per Section 461 of Specifications 408.
- X Bituminous Seal on all abutting pavement and curbs required.
- X Saw cut or Milled Paving Notch required and incidental to paving item unless noted otherwise.
- X Scratch/ Leveling Courses to be placed at the discretion of appointed inspector(s).
Full width pavement with one pass required.
- X Municipality reserves the right to limit work completed.
Taper pavement the last 3 feet to curb.
- X For FOB Source bids, hauling distance will determine selection of bid award.
Municipality reserves the right to procure material which best suits their requirements after all bids and items are reviewed.
- X Incidental Preparation and clean up required. (Project Construction Materials)
- X The municipality reserves the right to make an award on the basis of the aggregate total for all like items on which quotations are received.
- X Provide design, which meets Specifications Form 408 to the municipality 5 days prior to start of work.
- X Contractor responsible for defects that occur within one year of applications.
Contractor required to review proposed project with Municipality's Representative prior to bidding.
Oil Samples required from each distributor truck by contractor (1) one quart : A.M. & P.M. and witnessed by municipality and retained by municipality. (Oil samples must be placed in an approved type container that is compatible with oil sample.)
At least three random stone samples to be taken by contractor on project site witnessed by municipality and retained by municipality.
- X Complete all testing in accordance with Specification Form 408 Section 409 except for superpave volumetric testing.
- X Notice to Proceed will be the date of Contract acceptance.
- X Final Completion Certificate & Notice of Completion required.
- X Future award of Contract will be based on quality of work as determined by the municipality.
Contractor, notify all residents of pending work to be performed.

My signature signifies that I have read and understand the above special provisions to this contract, and by being authorized by this company to act as their authorized representative, and on their behalf hereby agree to adhere to any and all of the provisions pertaining to this contract.

 Contractor's Representative

 Date

 Company

 Municipality's Representative

 Date

 West Bradford Township

 Municipality

PROPOSAL AND CONTRACT INSTRUCTIONS- FORM 944 (Rev. 1/2014)

- 1 The proposal must be typewritten or printed.
- 2 If more than one proposal on any project is submitted by an individual, firm or partnership, corporation or association under the same or different names, only one lowest proposal will be considered.
- 3 Description of Work- - -
 - A. If additional space is needed, insert appropriately numbered attachment and note "Continued on attached work sheets."
- 4 Part A of Page 1 to be completed by municipality. Part B of Page 1 to be completed by contractor. Schedule of Prices - Column #1 (Item), #2 (Approximate quantities), #3 (Unit, i.e., ton, square yard, linear feet, etc.) And #4 (Description, i.e., bituminous materials - 9.5 mm S & L, 12.5 mm Wearing, 25.0 mm Base Course, etc.) Must be filled in by the municipality to insure equitable bidding. Columns #5 (Unit Price), #6 (Total) and total amount of bid, must be filled in by the contractor. If more space is needed, add note at the bottom of the page; "Continued on Attachment No. 1-A", and add additional sheet designated as Attachment No. 1-A, 1-B, etc.. Repeat for each additional sheet required. As required by Publication 408, Section 102.06(e), each bidder must submit a completed Form 7126 - Anti-Collusion Affidavit with its bid proposal.
- 5 If liquidated damages are to be assessed, add the following sentence to Part A #2. If all work is not completed on time, liquidated damages will be assessed at the rate of \$870.00 per additional working day. (OR "... as set forth in the attached schedule.")
- 6 Payment and Performance bonds are provided only by the successful bidder. Contracts from \$4,000.00 up to \$5,000.00 in Second Class Townships - performance bond must be not less than 10% or greater than 100% of amount of contract. Contracts greater than \$1,500.00 up to \$10,000.00 in First Class Townships, Boroughs and Third Class Cities - bonds must be between 50 % to 100% of the contract amount. Contracts in excess of \$5,000.00 in Second Class Townships and in excess of \$10,000.00 in First Class Townships, Boroughs and Third Class Cities - bonds must be in 100% of the amount of the contract. Bond Forms MS-944 Attachments 2 and 3 and Workmen's Compensation Affidavit - Attachment 4 must be submitted by the successful bidder within 20 days of the contract award. Failure to submit the bonds shall constitute grounds to cancel the contract.
- 7 *Construction projects, where the estimated cost of the total project exceeds \$100,000, are subject to the provisions of the Pennsylvania Prevailing Wage Act 442 and amended by Act 89 of 2013. It is the responsibility of the municipality to request the Prevailing Wage Scale for the area and include it in the proposal. If the Prevailing Wage Act applies, this fact shall be noted in the advertisement.

On projects utilizing Federal Revenue Sharing Funds, if the project cost exceeds \$2,000 and is financed with 25% or more Federal Revenue Sharing Funds, the Davis Bacon Act applies. Again, it is the responsibility of the municipality to obtain the Davis Bacon Wage Rates, include them in the proposal and note the fact in the advertisement. If both acts are applicable, The Davis Bacon Act has preference over the Pennsylvania Prevailing Wage Act.
- 8 An ESCALATOR CLAUSE is optional; if used, it must be included in the proposal prepared by the municipality. An escalator clause may not be inserted by the contractor.

*(1961, Aug. 15, P.L. 987; 43 P.S. 165)

PERFORMANCE BOND **(With Corporate Surety)**



KNOW ALL MEN BY THESE PRESENTS, That we,

(NAME AND ADDRESS OF CONTRACTOR)

as Principal and

(SURETY COMPANY)

a corporation incorporated under the laws of the State of

(NAME OF STATE)

as Surety

are held and firmly bound unto

(NAME OF MUNICIPALITY)

in the full and just sum of

(\$ _____) dollars

lawful money to the United States of America, to be paid to the above Municipality or its assigns, to which payment well and truly to be made, we bind ourselves, our heirs, executors, administrators, successors and assigns, jointly and severally, firmly by these presents.

WHEREAS, the above bounden Principal has entered into a contract with the above Municipality, bearing even date herewith, for the undertaking of certain obligations as therein set forth.

NOW, THEREFORE, the condition of this obligation is such that if the above bounden Principal, as Contractor, shall in all respects comply with and faithfully perform the terms and conditions of said Contract, including the Specifications and conditions referred to and made a part thereof, and such alterations as may be made in said Specifications as therein provided, and shall well and truly, and in a manner satisfactory to the municipality fulfill all obligations as therein set forth, then this Obligation shall be void, but otherwise the same shall be and remain in full force, virtue and effect.

It is further provided that any alteration which may be made in the terms of the contractor or its specifications with the express approval of the Municipality or the Principal to the other, shall not in any way release the Principal and the Surety or either or any of them, their heirs, executors, administrators, successors or assigns from their liability hereunder, notice to the surety of any such alteration or forbearance being hereby waived.

IN WITNESS WHEREOF, the said Principal and Surety have duly executed this Bond under Seal, pursuant to due and legal action authorizing the same to be done on

(DATE OF BOND)

PLACE
SEAL
HERE

Attest / Witness:

CONTRACTOR

BY

TITLE:

TITLE:

PLACE
SEAL
HERE

Attest / Witness:

SURETY COMPANY

TITLE:

TITLE:



pennsylvania
DEPARTMENT OF TRANSPORTATION

KNOW ALL MEN BY THESE PRESENTS, that we

as PRINCIPAL and _____
a corporation incorporated under the laws of the State of _____ as SURETY, are
held and firmly bond unto the _____, in the full and just sum of
_____ (\$ _____) dollars, lawful money of the
United States of America, to be paid to the said _____ or its assigns, to which
payment well and truly to be made, we bind ourselves, our heirs, executors, administrators,
successors and assigns, jointly and severally, firmly by these presents.

WHEREAS, the above bounden Principal has entered into a contract with the above
municipality hereinafter called Obligee, bearing even date herewith, for the improvement of a
certain section of highway or bridge in said Municipality consisting of:

_____ for approximately the sum of: _____ (\$ _____) dollars.

NOW, THEREFORE, the condition of this obligation is such that if the above bounden
PRINCIPAL shall and will promptly pay or cause to be paid in full all sums of money which may be
due by contract or otherwise, to any individual, firm, partnership, association or corporation, for all
material furnished or labor supplied or performed in the prosecution of the work, whether or not the
said for material or labor entered into and became component parts of the work and for rental of the
equipment used and services rendered by public utilities in, or in connection with the prosecution of
such work, then this obligation to be void, otherwise to remain in full force and effect.

The **PRINCIPAL** and **SURETY**, hereby, jointly and severally, agree with the Obligee herein
that any individual firm, partnership, association or corporation, which has performed labor or
furnished material in the prosecution of the work as provided, and any public utility which has not
been paid in full therefor, may sue in assumpsit on this Payment Bond in his, their, or its own name
and may prosecute the same to final for such sum or sums as may be justly due him, them or it, and
have execution thereon. Provided, however, that the Obligee shall not be liable for the payment of
any costs of expenses of such suit.

RECOVERY by any individual, firm, partnership, association or corporation hereunder shall
be subject to the provisions of the "Public Works Contractors' Bond Law of 1967", Act No. 385,
approved December 20, 1967, P.L. 869, which Act shall be incorporated herein and made a part
hereof, as fully and completely as though its provisions were fully and at length herein recited.

It is further provided that any alterations which may be made in the terms of the contract or
in the work to be done or materials to be furnished or labor to be supplied or performed under it or
the giving by the Obligee of any extension of time for the performance of the contract or any other
forebearance on the part of either the Obligee or the Principal to the other, shall not in any way
release the PRINCIPAL and the SURETY or SURETIES of any such alteration, extension of
forebearance being hereby waived.

IN WITNESS WHEREOF, the said PRINCIPAL and SURETY have duly executed this Bond
under seal this _____ day of _____, 20 ____.



WITNESS:

CONTRACTOR

TITLE:

BY:

TITLE:



WITNESS:

SURETY COMPANY

TITLE:

TITLE:



AFFIDAVIT RE

ACCEPTING PROVISIONS OF THE WORKMEN'S COMPENSATION ACT

State of _____)
)
) ss:
)
County of _____)

being duly sworn according to law deposes and says that they have
it has

accepted the provisions of the Workmen's Compensation Act of 1915 of the Commonwealth of Pennsylvania, with

has his
its supplements and amendments, and have insured their liability thereunder in accordance with the terms of said
its

Act with _____
(SURETY COMPANY)

(TYPE OR PRINT) CONTRACTOR


BY _____
SIGNATURE

Sworn to and subscribed before me this _____ day of _____ A.D. 20 ____.

SIGNATURE

My Commission Expires _____ (DATE)

ANTI-COLLUSION AFFIDAVIT



pennsylvania
DEPARTMENT OF TRANSPORTATION

County _____

Municipality _____

Project Number _____

Fed. Project No. _____
(If Applicable)

State of _____

County of _____

The undersigned deponent deposes and says that he is the _____
of the _____ Company; that he is authorized to make this
affidavit on behalf of said company in compliance with section 102.06 (e) of Department Specifications,
Publication 408, as amended and that the said company has not, either directly or indirectly, entered
into any agreement, participated in any collusion, or otherwise taken any action in restraint of free
competitive bidding in connection with such contract.

(Contractor)

BY

Sworn to and subscribed before me the undersigned notary public this

_____ day of _____, _____.

Notary Public

My Commission expires _____

_____
MUNICIPALITY**NOTICE OF COMPLETION****IN REFERENCE TO PROJECT #** _____**Name of Contractor** _____

Performance of work as specified on the above numbered contract is completed and final pavement inspection has been made by the contractor and municipality in accordance with the terms of the contract awarded.

DATE OF AWARD __________
Signature of Municipality_____
Signature of Contractor

Both copies of this form to be filled by the Contractor-Municipality on completion of final pavement restoration.

THIS PORTION TO BE COMPLETED BY MUNICIPALITY**FINAL COMPLETION CERTIFICATE**

By the affixing of my signature I hereby certify that final inspection has been made and all work has been performed in accordance with the above contract # and is hereby accepted by the municipality as completed.

Authorized Agent for the Municipality***DATE** _____

*** The contractor is responsible for maintenance of permanent pavement repairs for a period of one year from this date.**



CERTIFICATE OF COMPLIANCE

1. **◆COUNTY:** _____ **◆LR/SR:** _____ **◆SEC/SEG:** _____ **◆ECMS#:** _____
 (◆ - To be completed by the party that will ship the material to the project, otherwise leave blank.)

2. I / WE hereby certify that the material listed on line 5 was:

☐ Manufactured ☐ Fabricated ☐ Coated ☐ Precasted ☐ Produced

By _____
 (Name of Manufacturer, Fabricator, Coater, Precaster or Producer) (Supplier Code)

3. and the party listed above certifies that the material(s) on line 5 meets the requirements of

Publication 408, Section(s) _____

AASHTO, ASTM, Federal or other designation _____

4. The material listed below is being shipped to: _____
 (Company Name)

5. LOT NO.	QUANTITY	APPROVED MATERIAL AS LISTED IN BULLETIN # 14 or 15 BULLETIN # 41 or 42 PRODUCERS, LIST HMA / PCC JMF.

6. ☐ **CHECK HERE IF YOUR PRODUCT CONTAINS IRON OR STEEL** I / WE certify that we received a copy of the Mill Certification Form(s) from the manufacturer(s) of any steel or iron materials contained in our product and all manufacturing processes including coatings application (e.g., epoxy, galvanizing, or painting) have occurred in the United States and we are maintaining copy(s), in our files in accordance with Section 106.03(b)3. Note: While coating materials themselves are not covered by Buy America, the application of these materials on steel or iron must occur in the United States.

7. **VENDOR CLASSIFICATION (CHECK ONE BLOCK ONLY) -**

☐ #1 **Manufacturer, Fabricator, Coater, Precaster Listed in Bulletin # 15, or Producer Listed in Bulletin # 14, 41 or 42**

I certify that the above statements are true and to the best of my knowledge, fairly and accurately describe the product(s) listed.

☐ #2 **Distributor, Supplier or *Private Label Company Not Listed in Bulletin # 15. Also, complete line 9**

I certify that the material being supplied is one and the same as provided to us by the manufacturer listed on this document and quantities listed above are accurate.

8. **NAME (print) :** _____ **TITLE:** _____

COMPANY NAME : _____

SIGNATURE : _____ **DATE:** _____

By Responsible Company Official (QC Staff only if you checked block #1 on line 7)

9. List company that sold you the material(s) documented above: _____
 (Complete if you checked Block # 2 on line # 7, otherwise leave blank.) (Company Name)

After completing the Certificate of Compliance form CS-4171, maintain the original at your company's location. A copy of the Certificate of Compliance form must accompany your material shipment to its next destination. Also, if you receive material shipments from other companies related to PennDOT projects, the accompanying Certificate of Compliance forms must be kept on file at your location. These files must be available for inspection and verification by a Department Representative for a period of not less than THREE years from the date of the last shipment.

*Private Label Companies must identify the true manufacturer (Line 2) and the approved material (Line 5) as listed in Bulletin # 15.